Release Summary Sheet
Contract (PO) Number: 15035
Release Number: 34
Specification Number: 51701
Name of Contractor: PAUL BORG CONSTRUCTION CO INC
City Department: DEPT OF GENERAL SERVICES
Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT
REHABILITATION OF CITY FACILITIES
Dollar Amount of Release: $522,945.66

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50086541
Submission Date:



CITY OF CHICAGO
BLANKET RELEASE Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below In conformance with conditions set forth hereln and In your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
3/22/2010 15035 34 §1701 60086541 A 1
DELIVER TO: 38-038 ORDERED FROM:
038-0030 PAUL BORG CONSTRUCTION CO INC
30 N. LA SALLE ST. 2007 S MARSHALL BLVD (EFT)
ROOM 3700

Chlcago, IL 60602-2500 CHICAGO, IL 60623

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: LEE 742-3987
PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15035

THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES
SUBMIT THE ORIGINAL INVOICE TO:

PO  Ship N UNIT
Line Line COMMODITY INFORMATION QUANTITY uom COST TOTAL COST
1 1 96842 §22,945.66 usDp 1.00 §22,945.66

GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

REQ# 49238; PBC-10-001.A; ENGLEWOOD HC CHILLERS; Q-10-001; DeROO; NO CIP; PO# 15035
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1 008 0C17 0382005 1813 220140 0000 17111111 000000 00000 0000 350,000.00

2 010 0C10 0382005 1799 220540 0000 11320151 000000 00000 0000 172,945.66

1 SHIPMENT TOTAL: 522,945.66
RELEASE TOTAL: §22,945.66
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Payment on this order will be made upon recelpt of an original vendor Involce form: referencing this order.
Submit the original invoice to the department referenced abovae. " v
Mark all glckages and papers with the purchase number.. - R
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase Is subject to the Clty of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or Incorporated hereln by reference.
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City of Chicago

3| Department of General Services
) 30 North LaSalle Street
Chicago, IL 60602

General Services Date: March 17, 2010

Sub-Order Total: 522,945.66

Disclosure of Retained Parties

itions and Disclosure Re

1.As sodhsnln,mm‘CmemaapﬂmaenﬂwmhaswwnmlmMmmcnyMChhago.

2.PursanttoB(ewﬁvaomef97-1,everydtycontmetandlemm&bemmarﬂedbyadisdosuremm
Providing certain information and attomeys, iobbyists, accountants, consultants, subcontractors ,and other persons
Momhmmhumkndorommnmmmmbmmorlm.Inparﬂwlar.lhecontndor
mustdisdosomonmnofeadlsudlpemon,msmhumdmm.ﬁnmamemhﬁmsrﬂp.wm
amount of fees paid or estimated to be paid.

3.mcmwmmwmdmmmmmmmmmmmw;mmmm.

4.'Lobbybl’mamanypemon(a)whoforeompermﬂonormdemﬂoﬂmmwmw
influence any legislative or administration adlon.or(b)anypanorwhouduﬂesasanwoyeeofm
includes undertaking to influence any legisiative or administrative action.

B. Cortification
Contractor hereby certifies as follows:

ents

1. This Disclosure relates to the following transaction:

Project name: PBC-10-001.A Englewood Chiller Replacement
Specification,loan or other identifying number: 15035
2. Name of Contracior: Pauf Borg Construction

3. EACH AND EVERY attomney, lobbyist, accountant,consuitant, subcontractor, or other person retained or anticipated
mmmwmmmmmmmmmmunmmmm is tisted below

(attach additional pages if necessary):
MBE RelationShip FEE(indicate
agsmess WBE {attorney,lobbylst, whether paid
Name ADDRESS or Non subcontractor,etc.) s or estimatad)
Paul Borg Construction 2007 South Marshall Bivd Non Subcontractor $91,145.66 Est.
Chicago, IL, 80823
Service Mechanical Industries 3060 N. Kennicott Ave. Non Subcontractor $223,800.00 Est.
Arlington Heights, IL, 80004
Industria Inc. 2856 N. Campbell Avenue MBE Supplier $208,000.00 Est
Chicago, IL, 60618

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED,

4.memmummmwmmwmwmmemmmmmmmmm

myfdselnmnwsuuhmmhmmmmmmdummmmﬂmymm

termination of the contract or iease

5.Themmwum;mwmmmawmuhmmmmmmmmmauwmwmmmmm.mcummmm
ask the city whether disclosure is required or make the disclosure.

Underlheralﬁesofpeduly,IcenifylhatlamauﬂuizadbemmﬂﬁsolsdosureonWdh@mMmMmWMbmmm,MMM
relevant information has been withheid.
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Signgtdre Date
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Title

Name (Type or Print)

Subscribed and sworn to before me
s A V2 day of AR 20 1O ’
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MAY 25, 2011 Disclosure Statement




1.

The Department of General Services

Reason why the MOA differs from the Sub Order

Project No: PBC-10-001.A
Englewood health chiller replacement

The Sub Order amount differs from the MOA estimate for the following reasons:

This project is a fast track project made necessary by the breakdown of , and inability to repair, the existing
chillers at the Englewood Health Center. Prior to design, it was determined that $350,000 would be
budgeted for the work. The funding was arranged on this basis. At the time of design completion, we
estimated the cost of the installation. Our estimate at that time was $550,000.

Faced with the fact that we only had funding for $350,000, and our time until air conditioning season was
running out, we decided to sumbit the MOA for the funding we had and either cut the project scope, or
increase the funding amount. During our discussions with DGS management it was decided to apply more
funding to the project.

The reason the MOA was issued for the original amount was to save time. It was necessary to be careful
and deliberate with our project scope decision. We believe this decision is providing the greatest value to

the City.



